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The 2050 Energy Infrastructure Outlook project provides data on the costs associated with key types of fixed 

energy infrastructure as well as identifying possible ‘grey areas’ where technology development could 

significantly influence cost and performance. The project gathered data on different types of infrastructure 

associated with electricity, gas, hydrogen and heat. It also looked at infrastructure types: transmission, 

distribution, storage, conversion and connections. The data itself looked at costs relating to capital, fixed/variable 

operating and maintenance, abandonment ('infrastructure decommissioning') and repurposing ('altering existing 

infrastructure').

The Energy Technologies Institute is making this document available to use under the Energy Technologies Institute Open Licence for 

Materials. Please refer to the Energy Technologies Institute website for the terms and conditions of this licence. The Information is licensed 

‘as is’ and the Energy Technologies Institute excludes all representations, warranties, obligations and liabilities in relation to the Information 

to the maximum extent permitted by law. The Energy Technologies Institute is not liable for any errors or omissions in the Information and 

shall not be liable for any loss, injury or damage of any kind caused by its use. This exclusion of liability includes, but is not limited to, any 

direct, indirect, special, incidental, consequential, punitive, or exemplary damages in each case such as loss of revenue, data, anticipated 

profits, and lost business. The Energy Technologies Institute does not guarantee the continued supply of the Information. Notwithstanding 

any statement to the contrary contained on the face of this document, the Energy Technologies Institute confirms that the authors of the 

document have consented to its publication by the Energy Technologies Institute.
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Title of Services for which Proposals are Requested: 

2050 Energy Infrastructure Outlook 

(Costs and performance of the UK’s fixed energy 

infrastructure from 2010-2050) 

Request Issue Date: 

 3rd May 2011 

Deadline for Notification of Intention to Submit a Proposal: 

14th June 2011 

Closing Date: 

Proposals must be received before 4pm on 12th July 2011 

Contact for Enquiries: 

Suzanne Nash 

Programme Management Officer 

Tel: +44 (0)1509 202009 or Switchboard: +44 (0)1509 202020 

Email: esd@eti.co.uk     

Address for Notifications and Submission of Proposals: 

Energy Technologies Institute LLP 

FAO: Suzanne Nash 

Holywell Building 
Holywell Way 
Loughborough 
LE11 3UZ 

Email: esd@eti.co.uk 
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1. Introduction and Overview of ETI Requirements 

1.1. Introduction to the Energy Technologies Institute 

The Energy Technologies Institute LLP (ETI) is a private organisation formed as an 

innovative Limited Liability Partnership between international industrial energy 

companies and the UK government. 

Our mission is to accelerate the development, demonstration and eventual 

commercial deployment of a focused portfolio of energy technologies, which will 

increase energy efficiency, reduce greenhouse gas emissions and help achieve 
energy and climate change goals. 

We will do this by leveraging the skills, capabilities and market access routes of our 

members, working with other organisations worldwide to take the most challenging 
large-scale energy projects to full system demonstration, thereby bridging the gulf 

between laboratory proven technologies and full scale commercially tested systems. 

Our projects will also develop knowledge, skills and supply-chains, and will inform the 

development of regulation, standards and policy. Hence we aim to overcome major 
barriers, de-risk the future development and shorten the lead times to market for 

secure, affordable, low-carbon energy systems for power, heat and transport. 

Our portfolio includes programmes in areas such as Energy Storage & Distribution, 
Wind, Marine, Distributed Energy, Transport, Energy Networks, Carbon Capture & 

Storage and Buildings. 

Further information can be found on our web-site at www.energytechnologies.co.uk. 

 

1.2. Background to the Project  

By 2050 the UK will need to be meeting stringent targets requiring an 80% reduction 
in CO2 emissions, whilst maintaining a sufficient supply of energy. In order to 
appropriately assess the opportunities for meeting these targets it is necessary to 
understand, amongst other things, the costs and performance of the energy 
infrastructure that will carry energy from where it is generated to where it is 
consumed.  

The targets are challenging and with the power sector expected to bear no small 
amount of the burden of reducing CO2 emissions, whilst, at the same time, needing 
to meet an anticipated increase in demand, maximising efficiency (in terms of both 
cost and energy) is crucial. This includes maximising the efficiency of the fixed 
infrastructure that sits between the generation plant (such as wind turbines or thermal 
power stations) and the various points of demand within the UK’s energy system 
(such as domestic, commercial and industrial buildings). Whilst the majority of this 
fixed infrastructure is currently for electricity or gas, this Project will have a more 
expansive scope and also consider hydrogen and heat infrastructure.  

This Project will provide data on the costs and performance associated with key 
types of fixed energy infrastructure. The intention being for this data to subsequently 
be used to assess the relative merits of different infrastructure options; given different 
energy generation and demand scenarios. Infrastructure can have a significant affect 
on the overall cost and efficiency of an energy system, so the availability of this data 
will enable more accurate analysis of the overall energy system as well as specific 
sub-sets of it. 

The high cost and long life of energy infrastructure means that decisions made now 
will have impacts both in 2050 and beyond. It is important then that those decisions 
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are as well informed as possible. Therefore, the ability for the data produced by this 
Project to be used to undertake optimisation analysis will be extremely beneficial. 

The timing is opportune as over the course of the next 40 years a significant 
proportion of the UK’s fixed infrastructure will need upgrading or replacing. Having 
this data will allow the level of investment in different types of infrastructure and 
associated energy system components to be properly evaluated. 

 

1.3. ETI approach to Health & Safety 

The health and safety of those who may be affected by ETI projects is of paramount 

importance to the ETI. The ETI expects those who receive ETI funding to 

demonstrate a commitment to best practice in health, safety and environmental 

management as well as demonstrating that legal requirements are met. 

The ETI expects that:- 

• all Respondents will demonstrate their approach to health, safety and 
environmental matters throughout any Proposal to the ETI (see also Appendix A 
Section 7);  

• any successful Participant(s) to work with the ETI throughout any ETI project to 
assure the ETI that health, safety and environmental risks are being managed 
appropriately; and 

• all successful Project Organisations will have the obligation and freedom to raise 
health, safety and environmental concerns throughout the Project, including in 
relation to Project requirements that create recognisable risks at any time. 

1.4. Required Outcomes 

This Project will deliver data for the UK on different types of fixed energy 
infrastructure from now until 2050. The cost and performance data will enable 
evaluation of different energy scenarios as well as allow for the option of undertaking 
optimisation analysis. 

The Project will gather cost and performance data on different types of infrastructure 
associated with specific energy vectors. The energy vectors under consideration are: 

• Electricity 

• Gas 

• Hydrogen 

• Heat 

The infrastructure types under consideration are transmission, distribution, storage, 
conversions and connections. These are generic means for describing key elements 
of different types of fixed energy infrastructure; the intention being to allow the 
comparisons of interest to be made between the different types of infrastructure. As 
such, the cost and performance data for each should account for all aspects of that 
element of the particular type of infrastructure. For example, gas transmission would 
include the piping as well as compressors for maintaining line pressure, whilst 
electricity conversions would include sub-stations and the connections to and from 
them. The data of interest relating to the different infrastructure types is described 
below: 
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• Transmission – data is required on a per km basis, for different ranges of voltage 
level for electricity transmission (specifically the AC and onshore and offshore 
HVDC voltage ranges shown in Table 1) and different pipe sizes for gas and 
hydrogen transmission (i.e. 16”, 20”, 24”, 26”, 28”, 30”, 32”, 34” and 36” piping). It 
is not expected that heat will be transmitted over significant distances, so heat is 
excluded from the transmission requirements. 

• Distribution – as with transmission, data is required on a per km basis, for 
different ranges of voltage level for electricity distribution (i.e. 33-6.6kV and 400-
230V), different pressures for gas and hydrogen distribution (i.e. Intermediate, 
Medium and Low Pressure piping) and different temperatures of heat distribution 
(i.e. using hot water at 120oC, 70oC and 50oC). For heat this should also include 
data for the return piping and associated infrastructure. 

• Storage – data is required for all four aforementioned types of energy vector. For 
electricity, pumped hydro or Compressed Air Energy Storage (CAES) should be 
used as the reference for transmission scale storage and flow batteries or utility 
scale batteries for distribution level storage. Data should refer to typical onshore 
storage for gas and the equivalent storage for hydrogen as well. In addition data 
for underground salt cavern offshore storage should be included for both gas and 
hydrogen. For heat only large scale underground thermal storage is relevant. The 
data should not reference any energy storage below distribution scale, e.g. end-
user storage. 

• Conversions – this refers to conversion from one type of an energy vector to 
another type of the same energy vector, for example, from one voltage to another 
(in the case of electricity) or from one temperature to another (in the case of 
heat). It should be quoted on a per conversion basis. For electricity this should 
include conversions between the different transmission and distribution voltage 
ranges described above and in Table 1. For gas and hydrogen this should include 
conversions between transmission, intermediate, medium and low pressure 
piping. Whilst for heat this should include conversions between hot water at 
120oC, 70oC and 50oC. 

• Connections – data is required for connections to, for example, residential and 
commercial office buildings on a per connection basis and an average should be 
assumed for each type. For electricity the types would be residential, commercial 
office, industrial and vehicle recharging. For gas and hydrogen it would be 
residential, commercial office, industrial, vehicle refuelling stations and power 
generation. Whilst for heat only commercial office and residential are required. 

AC 
400-132kV 

132-33kV 

Offshore HVDC 

>400kV 

400-200kV 

<200kV 

Onshore HVDC 

>400kV 

400-200kV 

<200kV 

Table 1 - Voltage level ranges to be considered for electricity transmission infrastructure 
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In terms of the data itself, parameters are required that will allow evaluation of cost 
and performance. All costs are required to be in GBP (pounds sterling) in real terms 
relative to 2010. The data parameters of interest are: 

• Capital costs  

• Fixed operating and maintenance costs 

• Variable operating and maintenance costs  

• Abandonment costs – this would include the cost of decommissioning the 
infrastructure 

• Repurposing costs – data should refer to the cost of altering infrastructure already 
in place to carry another energy vector or in some cases for transporting CO2 as 
a form of waste. Types of repurposing for gas infrastructure are: to hydrogen and 
CO2 for transmission piping and storage; to hydrogen and heat for distribution 
piping and connections to residential and commercial office; and to hydrogen for 
conversions and connections to industrial sites, vehicle refuelling and power 
generation. Types of repurposing for hydrogen infrastructure are: to gas and CO2 
for transmission piping and storage; to gas and heat for distribution piping and 
connections to residential and commercial office; and to gas for conversions and 
connections to industrial sites, vehicle refuelling and power generation. Types of 
repurposing for heat infrastructure are: to gas and hydrogen for distribution piping 
and for connections to residential and commercial offices; and to CO2 for storage. 
Electricity infrastructure would be excluded from repurposing. 

• Efficiency – this data would be a measure of the energy in versus energy out: on 
a per km basis for transmission and distribution; on a per conversion basis for all 
conversion types; and on a per connection basis for the different connection 
types. 

• Capacity – data is required for the different infrastructure types on the same basis 
as described above (i.e. per km conversion and connection) 

The degree to which the above parameters can change due to the impact of certain 
variations will also be captured by this Project. The variations in question are: 

• Time – this will provide the variation in the above parameters every 5 years from 
2010 – 2050, i.e. 2010 (historic), 2015, 2020, 2025, 2030, 2035, 2040, 2045 and 
2050. As noted above, all cost data will be in real terms relative to 2010. 

• Distance or scale – will provide a measure of the variation in the parameters as a 
result of distance or scale. A variation in terms of distance is relevant only for 
transmission and distribution infrastructure, whilst a variation in terms of scale is 
only relevant for storage. If appropriate, scaling factors are sufficient to represent 
these variations. Variations to conversions and connections are excluded from 
this. 

• Overall volume of deployment – the variation in the parameters in relation to the 
level of overall deployment of the infrastructure, e.g. the variation in cost through 
economies of scale. 

• UK region – how the parameters would vary within different parts of the UK. 
Twelve onshore regions are specified (East, East Midlands, London, North East, 
North West, Northern Ireland, Scotland, South East, South West, Wales, West 
Midlands and Yorkshire & Humber) as well as nine offshore regions for 
transmission (Channel Islands, Dogger Bank, East Scotland, Hebrides, Irish Sea, 
Lundy, Norfolk, Pentland, Shetlands) and two regions for offshore storage (North 
Sea and Humber). 
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1.5. ETI and State Aid 

Funding from the ETI for this Project may constitute state aid. The ETI has a specific 

state aid clearance from the European Commission. In relation to their Proposals, 
Respondents should note: 

• Further information may be required to support the specific state aid 

requirements of any Proposal during the procurement process; 

• Successful Respondent(s) will be required to provide full transparency of costs 
throughout the Project to ensure both the Participant(s) and the ETI comply with 

EU state aid law; 

• Participants will need to agree to certain contractual obligations related to the 

state aid requirements including the duration of Project records and obligations 
to return ETI funding in certain exceptional circumstances. 

 

1.6. Project Organisation Structure 

It is possible that more than one organisation/entity will be needed to work together in 
order to provide all the necessary knowledge, skills, experience and inputs to 
complete the Project. 

These organisations may choose either: 

• To form a Consortium, contracted with the ETI, governed by its own Consortium 
Agreement (drawn up by the Consortium and subject to approval by the ETI) and 
led by a “Lead Coordinator” to manage the Project and act as primary interface 
with the ETI (each Consortium Member may have Subcontractors); or 

• To form sub-contracts between themselves and one of their number who shall act 
as “Prime Contractor”. The Prime Contractor shall form a contract with the ETI, 
with the other organisations being Subcontractors. The Prime Contractor shall 
manage the Project and act as primary interface with the ETI. 

The ETI has a strong preference for the contracting structure to be based on the 
Prime Contractor arrangement. However, in both cases there must be a single 
organisation (Lead Coordinator or Prime Contractor) leading and acting as the 
primary interface with the ETI. This organisation shall, subject to the agreement of all 
parties, appoint a Project Manager to lead and coordinate all activities of the Project 
Participants, and to liaise regularly with the ETI’s Programme Manager to whom 
he/she is accountable on behalf of the Participants. This organisation shall also act 
as the Respondent for the purposes of this Request for Proposals. Under either 
contracting arrangement, it is critical that the Lead Coordinator or Prime Contractor, 
as appropriate, is sufficiently empowered to lead the Project and accept full 
accountability for delivery to the ETI. 

In the case of the first option (Consortium), in which there is no natural hierarchy, 
bidders are required to fully explain in their Proposal the agreed principles of their 
Consortium Agreement. 

The viability and strength of the Project governance model will be a Proposal 
assessment criterion.    



 

ETI Request for Proposal Page 8 of 38 

2. Commissioning Process and Estimated Timeframes 

2.1. Response to Request for Proposal 

A ten week period has been allowed for Respondents to provide a Proposal 
according to the structure set out in Appendix A and other components of the 

Submission set out in Section 3.1. 

Respondents are required to enter into a Non Disclosure Agreement (NDA) with the 
ETI before submitting their Proposal. The form of NDA is provided in Appendix E. A 

standalone copy for signature is available with this RfP on the ETI’s website1. Signed 

NDAs, together with formal notification of the intention to bid (in the form provided in 
Appendix F), should be returned to the ETI at latest by 14th June 2011. Respondents 

are, however, encouraged to return the signed NDA as soon as possible, as on 

return of the signed NDA, the ETI will send out the full draft Project Contract (see 
also Appendix B for a summary of contract terms and Appendix D in relation to the 

Statement of Compliance). The NDA must be signed by the Prime Contractor or in 

the case of a Consortium, each organisation forming part of the Consortium. In the 
latter case the NDA may be executed in counterparts with separate copies executed 

on behalf of each organisation.  

Respondents are encouraged to seek advice from the ETI to ensure full 
understanding of ETI requirements. 

Any advice or clarifications of ETI requirements requested by and provided to any 

Respondent will be made available to all Respondents to ensure parity of 

information. Respondents should consider presenting requests for advice and 
clarifications in a way that the ETI can respond to all Respondents without 

comprising bidders‟ confidential information.  

Following the closing date for submissions of Proposals, the ETI will convene a 
Selection Panel to recommend which Respondent(s) should proceed to the Project 

Shaping and Contract Negotiation Phase of the Commissioning Process (see Section 

2.2) based on the Selection Criteria (see Section 3.2). Respondents may be 
requested to make a presentation to the ETI and the Selection Panel to support 

information provided through this Request for Proposal. 

 

2.2. Project Shaping and Contract Negotiation 

Following selection, the ETI will invite a preferred Respondent (or Respondents) to 
enter into a phase of project shaping and contract negotiations. An overall period of 

14 weeks has been allowed for this phase. See the tables in 2.3 for further details 

relating to anticipated dates. 

The Project Shaping and Contract Negotiation Phase will include the following 

activities (as required and dependent on the level of detail provided in the 

Respondent’s proposal): 

 

                                                                                                                                                  
1
 www.energytechnologies.co.uk/Home/Technology-Programmes/Requests_for_Proposals_copy1.aspx 
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a) Negotiation and agreement of the detailed commercial offer;  

b) Detailing of the proposed technical programme, including definition of 

deliverables and acceptance criteria;  

c) Detailing and agreement of Stage Gates, where Project performance,  

outcomes and the business case are critically reviewed and decisions taken 

on whether to proceed with the Project;  

d) Detailing and due diligence relating to the breakdown of costs of the Project;  

e) Further intellectual property due diligence;  

f) Other due diligence activities as required: refer to Appendix C for further 
details; 

g) Negotiation and agreement of outstanding contractual issues;  

h) Agreement (and approval by the ETI) to terms of other key contractual 
arrangements (eg Sub-contracts, Consortium Agreement);  

i) Gaining all necessary Respondent and ETI approvals to undertake the 

Project; and  

j) Any further information or assessment that may be necessary to meet state 

aid requirements.  
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2.3. Project Commissioning and Project Timeframes 

The following tables outline the anticipated schedule for the Commissioning Process 

for this Project. They also include anticipated dates when Project resources will be 
required to attend Project shaping and contract negotiation meetings with the ETI. 

The timing and the sequence of events resulting from this Request for Proposals may 

vary and shall ultimately be determined by the ETI. 

 

Request for Proposal and Selection Anticipated Date(s) 

Issue of Request for Proposal  3rd May 2011 

Deadline for submitting intention to submit a Proposal 
(together with return of signed Non-Disclosure 
Agreement)  

14th June 2011 

Closing date for submission of Proposal  12th July 2011 

Preferred Respondent(s) Notified  11th August 2011 

 

Project Shaping and Contract Negotiations Anticipated Date(s) 

Appropriate resources required at the following meetings: 

Total duration for Project Shaping and Contract 

Negotiation Phase 
14 weeks 

Contract negotiation meeting 1  2nd September 2011 

Contract negotiation meeting 2 30th September 2011 

Contract negotiation meeting 3 28th October 2011 

Contract negotiation meeting 4 11th November 2011 

 

Project Start Anticipated Date(s) 

Project Contract signature target date 11th December 2011 

Project start 9th January 2012 
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3. Request for Proposals Process and Terms 

 

3.1. Content and Format of Submissions 

Interested organisations are required to make a collective Submission through their 
nominated Respondent as described in Section 1.6 above.  The Submission shall 

comprise five components. 

1. Detailed Proposal, arranged according to the structure set out in Appendix A. The 

content must clearly demonstrate how the Prime Contractor/Consortium will meet 
the requirements and criteria set out in Sections 1 to 4 of this Request for 

Proposal. The Proposal must be written in a succinct manner and must not 

include imprecise statements, generalities or repetition. The Proposal must be 
easily readable with appropriate font sizes (11pt or larger), margins, etc, and 
shall not exceed a maximum of 20 pages.  

2. Supporting information as specifically set out in Appendix A. 

3. Risk Register, as described in Appendix A, Section 6. 

4. Due-diligence information as set out in Appendix C; 

5. Statement of Compliance and, if appropriate, supporting information, confirming 
the ability to deliver the Required Outcomes of the Project (as described in 

section 1.4 of this Request for Proposal) and compliance with or identifying 

exceptions to the contractual requirements, as set out in Appendix D.  This must 
be signed by the Respondent: if a Consortium structure is proposed, every 

member organisation of the Consortium must provide a separate Statement of 

Compliance. 

Additional information (such as organisational brochures, etc) may be provided to 

accompany the Submission, but such additional information will not be taken into 

account when reviewing Proposals. 

The Submission shall consist of three (3) hard copies, with each component 

separately bound, and one (1) electronic copy.  The latter shall be provided in 

both PDF and Microsoft Word formats. 

 

3.2. Acceptance, Review and Selection of Proposals 

3.2.1. Selection Criteria 

Proposals will be reviewed and judged primarily against the criteria listed below, and 
the supporting evidence supplied. Failure to meet minimum standards in any criterion 

may result in the ETI rejecting a Proposal. 

• The knowledge and capability of the Project team to address the key issues: 

o Availability of key staff (especially the key role of Project Manager) as 

presented in their CVs; 

o In-depth knowledge of all of the relevant types of energy infrastructure 

described in the required Project outcomes in section 1.4; 

o Understanding of the cost and performance factors associated with the 

aforementioned energy vectors and infrastructure types; 

o Understanding of the energy infrastructure landscape in the UK and ability 

to account for regional variations 
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o Capability to assess the potential of emerging and incumbent energy 

infrastructure markets in the UK 

o Capability in systems design and analysis, including model building and 

economics. 

o Capability to deliver the required data in an accessible form 

• Completeness of information content, structure and quality of the Proposal 

(against the areas listed in Appendix A) 

• Project approach, organisation and plan, including proposed management of 

specific risks and issues and if relevant, the strength of the Consortium or 
Subcontractor participants engaged in the Project 

• Gantt chart and suitable payment milestones (if appropriate). 

• Record and ability in quality, timely and on-budget delivery 

• Compliance with terms and conditions, including any intellectual property issues 

(such as acceptance of ETI IP terms, or the existence of any IP issues which may 

affect the ability to carry out the Project and exploit the results). 

• Value for money for the ETI and confidence in achieving outcomes versus price. 

The ETI at its discretion may request further clarification of a Proposal, and may 
reject any Proposal which is unclear. 

3.2.2. Selection Process 

All Proposals will be evaluated by the ETI against the Selection Criteria. 

As part of its evaluation process, in addition to ETI staff, the ETI may convene a 

selection panel, comprising experts selected by the ETI to provide the necessary 
expertise to consider the technical, commercial, legal and financial aspects of each 

bid.  This may include experts drawn from ETI Members and third parties.   

As part of the Project Shaping and Contract Negotiation Phase, Respondents may be 
required to provide a Final Detailed Offer.  In such a case, the ETI may convene a 

second selection panel and the Final Detailed Offer(s) will be reviewed against the 

Selection Criteria. 

  

3.3. Important Notices 

a. The ETI at its discretion may request clarification of a Proposal, and may reject 
any Proposal which is unclear. 

b. Neither the issue of any documentation in the Commissioning Process nor any of 

the information presented in it should be regarded as a commitment or 
representation on the part of the ETI or any other person to enter into a 

contractual arrangement. The Request for Proposals is not an agreement to 

purchase goods or services, and the ETI is not bound to enter into any contract 
with the Respondent. By responding to this Request for Proposals, the 

Respondent does not commit itself to entering into a contract with the ETI.   

c. All decisions made by the ETI relating to the acceptance, review and selection or 
otherwise of Proposals are final.  

d. All documents, including Proposals, submitted to the ETI become the property of 

the ETI. They will be received and held in confidence by the ETI, subject to the 
terms of an executed Non Disclosure Agreement in the form set out in Appendix 
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E. No part of a Proposal, or documents provided by Respondents, shall be 

returned. 

e. The ETI reserves the right to (i) change the basis of, or the procedures for, the 
Commissioning Process, including the timetable or Closing Date, (ii) make 

modifications to, or alter any of the information within, the Request for Proposals 

at any time until the execution of the Project Contract, (iii) reject any or all of the 
Proposal received, and (iv) not invite any Respondent to proceed further.  In 

cases (i) and (ii) the ETI shall provide a minimum of five working days written 

notice. 

f. Neither the ETI nor any of its agents or advisers accepts any liability or 

responsibility for the accuracy, adequacy or completeness of any of the 

information provided or any opinions contained in this Request for Proposals or 
of any other information made available during the Commissioning Process.   No 

representation or warranty, express or implied, is or will be given by the ETI or 

any of its agents or advisers with respect to such information provided or opinion 
given therein.  Any liability is thereby expressly disclaimed. 

g. Respondents must assess the information and terms contained in this Request 

for Proposals independently, having taken professional advice if necessary. The 
Respondent will be deemed to have examined all the documents enclosed with 

this Request for Proposals and by its own independent observations and 

enquiries will be held to have fully informed itself as to the nature and extent of 
the requirements of the Request for Proposals.  The Respondent must rely on its 

own enquiries and on the terms and conditions contained in any agreement, 

when and if finally executed, subject to such limitations and restrictions as may 

be specified therein.   

h. Respondents shall be wholly responsible for the costs they incur in the 

preparation and submission of their responses to the Request for Proposals.  

The ETI shall not be responsible for, and shall not pay, any costs and expenses 
which may be incurred by the Respondent in connection with its participation in 

the Request for Proposals process, including but not limited to any costs or 

expenses incurred up to the execution of the Project Contract. 

i. The ETI may, at its discretion, shortlist Respondents for the next phase of the 

Commissioning Process.  The ETI does not undertake to accept the lowest bid or 

to accept part or all of any Proposal and the acknowledgement of receipt of any 
Proposal shall not constitute any actual or implied agreement between the ETI 

and the Respondent.   

j. The submission of a Proposal will confirm acceptance of the foregoing provisions 
by the Respondent without qualification. Any attempt to qualify any of the 

foregoing provisions in this Section 3.3, either expressly or impliedly, may result 

in a Respondent being disqualified. 

k. The copyright in the documentation and any other materials supplied by the ETI 

and/or its advisers in this Commissioning Process, in whatever format, belongs 

to the ETI or its appointed advisers. Such documentation and materials may not, 
either in whole or in part, be copied, reproduced, distributed or otherwise made 

available to any other third party or used without the prior written consent of the 

ETI, except in relation to the preparation of the Proposal in the course of the 
Commissioning Process.  All documentation supplied by the ETI in relation to 

this Request for Proposals process must be returned on demand, without any 

copies being retained by the Respondent.   
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l. This Request for Proposals, and any dispute or claim arising out of or in 

connection with it (including any dispute or claim relating to non-contractual 

obligations), shall be governed by and construed in all respects in accordance 
with the laws of England and Wales and the parties agree that the Courts of 

England and Wales shall have exclusive jurisdiction to settle any dispute or claim 

arising out of or in connection with this document (including any non-contractual 
disputes or claims). 
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4. Project Funding and Payment 

4.1. Price and Payment 

Any funding to be paid by the ETI for this Project will be paid on a “fixed price” 

basis. The Project Contract will include defined deliverables, with acceptance 

criteria, and defined Payment Milestones by which one or more deliverables will have 
been completed. Payments will be made against each defined Payment Milestone, 

subject to ETI acceptance of the Milestone Completion Report. Unless otherwise 

agreed as part of a formal contract variation process, the ETI shall not be liable for 
any payments above the maximum stated in the Project Contract.  

Further information is contained in the Terms and Conditions contained in Appendix 

B. 
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5. Terms and Conditions for Project Contract 

The Project will be governed by a Project Contract.  A summary of the key terms and 

conditions of the Project Contract are included in Appendix B of this RfP, for 
information only. This Project Contract shall incorporate and/or have due regard to 

the information in this RfP, the selected Respondent’s Submission and other 

information drawn up and agreed during the Project Shaping and Contract 
Negotiation Phase of the Commissioning Process. 

As indicated in Section 2.1, Respondents are invited to submit a notification of their 

intention to bid in the form included at appendix F of this RfP, together with a signed 
non-disclosure agreement in the form included at Appendix E of this RfP. On receipt 

of the properly executed non-disclosure agreement, the ETI will release the full terms 

and conditions of the draft Project Contract to the Respondent.  

The Respondents are required to confirm their acceptance of (or identify any 

exceptions to) the terms and conditions of the draft Project Contract in the Statement 

of Compliance (see Appendix D). 

Any third party funding agreements and, dependent on the selected Project structure, 
the Consortium Agreement between the Consortium Members and/or key 
subcontracts will require review and approval by the ETI prior to signature of the 
Project Contract with the ETI. 
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Appendix A Content and Format of Proposals 

1. Executive Summary  [maximum 1 page] 

A summary of the Proposal, describing briefly: 

• The organisation(s) undertaking the work 

• Summary of the technical approach and key deliverables 

• Confirmation that the proposal will be able to deliver the Required Outcomes as 

described in section 1.4 of the Request for Proposals and/or brief summary of 

key exceptions/deviations 

• Duration of key activities 

• Fixed Price. 

2. Background to Proposed Participants [typically 2 pages per organisation] 

The Respondent should provide a brief description of each organisation involved, 

including: 

• Key skills, capabilities, knowledge, experience and previous track record in the 

area (technical, commercial and project management, including any UK-specific 

issues such as technology applicability to UK systems, UK industry practice, UK 
market/industry knowledge, etc) 

• Key staff members involved (including designated Project Manager), with the 

amount of each individual’s time which will be dedicated to the Project, and 

detailing their experience – with CVs included in an Appendix (maximum 2 pages 
per individual) 

• Alternate resources available to be deployed in the event that the above key staff 

members become unavailable 

• Relevant quality, health, safety and environment management systems    

• Any Subcontractors 

The Respondent should identify in their Proposal any anticipated potential issues or 

difficulties in executing subcontracts (as appropriate). 

3. Programme of Work [typically 4-7 pages] 

The Respondent should provide a summary of the overall approach to delivery of the 
Required Outcomes of the Project (as described in section 1.4 of the Request for 
Proposals), and a Task-by-Task breakdown of the proposed work, identifying for 
each Task: 

• the Task leader 

• other Participants involved 

• key dependencies 

• the technical approach (including use of any specific methodologies, techniques 
or tools) 

• Task objectives  

• deliverables, including for each deliverable a specification (e.g. quality, 

appearance, scope, function and purpose as appropriate) and proposed 
Acceptance Criteria 
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The Respondent should be specific about the activities within the Task, e.g. including 
test/simulation matrices or stating a number of tests/simulations 

The description of the tasks should be in sufficient detail for someone familiar with 
the field to understand the proposed technical approach. 

Any issues or assumptions in defining the programme or schedule (e.g. inputs 
required from the ETI or other projects) should be explicitly stated. 

A specific project management Task (or Tasks) should be identified describing all the  
activities in this area for the Project scope (e.g. regular meetings, reporting, Stage 
Gates etc). Note that throughout Project delivery the ETI will require reports of 
monthly progress with supporting financial data, reports to substantiate 
completion of each milestone, etc. If appropriate, a work flow diagram should be 
provided to illustrate the relationships between Tasks. 

Any relevant activities related to but not included within this Project and the 
relationships with these activities, should also be described. 

4. Deliverables and Payment Milestones [typically 1 page] 

Following the detailed specifications of each deliverable in the previous section, a 
summary table should be provided here listing all the Project Payment Milestones 
(i.e. key points in the Project where one or more Deliverables will have been provided 
and payment is requested from the ETI), and their constituent deliverables, with due 
dates for each deliverable and Payment Milestone. 

 

5. Project Schedule [typically 1 page] 

The Respondent should provide a time schedule for the Project (e.g. in the form of a 
Gantt chart) showing the main Work Packages, Project stages and main Tasks within 
each Work Package and stage. This should clearly identify: 

• Task durations and dependencies (including any inputs required from the ETI or 

other parties and any other external dependencies) 

• Project Deliverables 

• Payment Milestones and other relevant milestones 

• Project Stage Gates, Design Reviews and other review points. 

6. Risk Management [typically 1 page including risk register] 

The Respondent should describe the proposed Risk Management Strategy (i.e. how 
risks to the successful delivery of the Project will be identified and managed 

throughout the Project).  They should also separately provide a Risk Register as an 

appendix, identifying the key challenges, risks (including any assumptions or 
dependencies identified earlier), issues and opportunities which may affect the 

successful delivery of the Project outcomes and identifying planned activities to 

address / mitigate each item. 

Whilst not being prescriptive about the style and format of the Risk Register, it is 
expected that it will: 

a) Show clear evidence of triage into: those risks which are so serious in terms of 

frequency and impact that they need to be kept under review by the Project 

leadership (and regularly shared with the ETI); those risks that are sufficiently 

serious that they need to be managed within the Project team; and those risks 

which have been recognised but which are not judged as material; 
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b) Identify the causes of the risk and the likelihood of them occurring during the 

Project; 

c) Identify the consequences of the risk and the scale of impact on Project 

delivery and key stakeholders; 

d) Identify the degree of knowledge or uncertainty about the risk; 

e) Identify who is the risk (or issue) manager; 

f) Show what actions are in place to reduce the likelihood of the risk materialising 

(controls); 

g) Show what precautions or provisions will be implemented to reduce the impact 

of the risk, should it occur (mitigation); 

h) Identify any actions in place to investigate or increase knowledge of poorly 

understood risks; and 

i) Identify any systems or actions that will be implemented to detect that a specific 

risk is developing, has started to occur or its likelihood or impact has increased 

(monitoring). 

It is expected that no more than ten risks would be managed by the top team, rather 
more at the next level and many more that have been recognised with no further 
action planned.  The ETI will only consider the top two categories, but proposers may 
provide the complete register. 

A summary of key risks should be included in the Proposal, with a complete risk 

register as described above provided as a separate document. 

7. Health, Safety & Environment Management (HSE) [typically 1 page or less] 

The anticipated work required for this Project is an entirely desk based study using 
available information. It is not anticipated that any site visits, field trials, experimental 
or laboratory work will be required. Respondents should advise if any work which is 
not entirely desk based is included in their Proposal, and identify and describe all 
such work in their Proposal so that the ETI may assess any implications of such work 
in relation to HSE management..  

8. Intellectual Property [typically 2 pages] 

Arising IP: 

Any Project commissioned by the ETI will be subject to the appropriate ETI terms and 
conditions, (a summary of which is included in Appendix B).  

The Respondent should provide a brief overview of the nature of any anticipated 
Arising IP from the Project, identifying in particular the relevant areas of technology 
and the form of intellectual property rights arising (eg patents, proprietary data, 
computer algorithms, know how or other IP). 

In this Project, it is anticipated that the Arising IP will belong to the ETI. Any licensing 
of Arising IP from the ETI to the Participants may be discussed if appropriate.  
Participants wishing to discuss any licence to use the Arising IP should note that 
profit will not be paid for the Project in addition to the grant of a licence of Arising IP. 
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Background IP: 

The Respondent should describe any Background IP (e.g. patents, proprietary data, 
computer algorithms, know how or other IP) only to the extent there is Background 
IP: 

• which is needed (whether by the ETI, or to be licensed from one Participant to 
another Participant or a Subcontractor, or to be licensed by a Subcontractor to 
a Participant or to another Subcontractor, or otherwise) to carry out the Project 
or which may be used during the Project; or 

• which may be needed by the ETI (or any licensee of Arising IP) to use (whether 
in future ETI projects or otherwise) or exploit the Project results and/or Arising 
IP. 

The description of any such Background IP should detail: 

• the nature of the IP (including the legal nature of the IP right), 

• rights to that IP,  

• ownership and control, whether this is by any of the Project Participants or by 
any third parties,  

• details of the relationship with the owner of any third party rights identified, and 

• whether there is any reason why such Background IP will not be made 
available as and to the extent needed. 

Please note that further due diligence on Background IP will be required during the 
Project Shaping and Contract Negotiation Phase of the Commissioning Process (see 
Appendix C section 2). 

Other: 

Where proprietary data may be required to carry out the Project and/or to exploit the 
Arising IP, the Respondent should describe the data sources that will or may be used 
and the databases/datasets that will or may be required. The Respondent should 
provide brief details of licences that will or may be required for use of such data (and, 
if applicable, data derived using such data) during the Project and/or to use or exploit 
the Project results/Arising IP. Please note that the ETI will expect all licences of third 
party data to be in place by the time the Project Contract is signed.  

Academic Institutions/Publishing: 

Generally, the ETI will grant rights to Participants who are academic institutions for 

the purposes of academic research and teaching if requested. Publication of 
appropriate parts of the Project results will generally be permitted subject to an 

approval process. Participants should include details of their desired requirements in 

relation to academic research, teaching and publication in their Proposal.  
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9. Project Finances [typically 1-2 pages] 

9.1 Project Costs 

(a) The Respondent should provide: 

• a figure for the fixed price total contract value for the Project 

• a breakdown between Tasks and between Participants against each Task 

If there are any assumptions or limitations to these costs, these should be clearly 
stated. 

(b) The Respondent should also provide a breakdown of the total Project costs 

(only), as specified in the Table below. 

 Participant 1 
(Lead 

Coordinator 

or Prime 

Contractor) 

Participant 

2 
Participant 

3 

Participant 

4 

Participant 

5 
Total 

Number of 

Person-days 

      

Base Labour       

Subcontractors        

Travel & 

Subsistence 

      

Overheads       

Other       

Profit       

TOTALS       

Profit Margin, %       

Notes on Category Breakdown table: 

1. Base Labour should include direct add-ons (eg NI, pension etc); 

2. Participants will be required to provide justification of overhead calculations 

during the Project Shaping and Contract Negotiations Phase.  ETI can provide a 
spreadsheet to calculate overheads on request 

3. Participants should note that under state aid rules profit cannot be paid to 

Participants if they wish to receive a licence for Arising IP 

4. Academic Consortium Members should determine their costs using the JeS 
system.  Note that ETI funds Academic Consortium Members at 100% Full 

Economic Cost. 

10. Insurance [maximum 1 page] 

Respondents should identify how they intend to insure against risks in the Project.  
The Respondents will need to work with the ETI and its insurers in the Project 
Shaping and Contract Negotiation period to ensure appropriate coverage of Project 
risks (see also Appendix C1). 
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Appendix B Summary of Terms and Conditions for Project Contract 

Introduction 

The following represents a summary of the key contractual terms which the ETI would 
expect to be included in the Project Contract for a Project under which the ETI owns all 
Arising IP. This summary covers both contracting arrangements detailed at Section 1.6 of 
this RfP; that is, either (i) a single contractor, the Prime Contractor, which may have specific 
parts of the Project scope subcontracted (subject to the approval of the ETI), or (ii) a multi-
party consortium basis.  

Structure 

1. Where the Project will be carried out by a Prime Contractor, the Prime Contractor will 

manage the Project. Where there are Subcontractors, the Prime Contractor shall be 

solely responsible for the management and coordination of the activities of the 

Subcontractors. The Prime Contractor will be responsible for and administer payment 

for all of its Subcontractors. 

2. Where the Project will be performed by a multi-party consortium, the Participants 

shall be represented in dealings with the ETI by a Lead Co-ordinator, who shall, in 

the majority of instances, be the intermediary for any communication between the 

ETI and the Participants. This role includes providing notices of meetings and other 

activities to the ETI, reviewing and commenting on Project reports (as required under 

the Project) and administering payment of invoices for all Participants. The Project 

Manager will be empowered to have sufficient authority over Participants to ensure 

full accountability for delivery of the Project to the ETI. 

Project Management 

3. The Prime Contractor or, in the event of a consortium, the Participants will appoint a 

Project Manager for the day-to-day management of the Project. The ETI will appoint 

a Programme Manager to act on behalf of the ETI with regards to the Project. 

4. The Participants and, where appropriate, Sub-contractors shall form a Steering 

Committee to make decisions on day-to-day matters (excluding decisions affecting 

the overall scope, structure and timing of the Project). The frequency of meetings of 

the Steering Committee will be agreed with the ETI. The ETI and its members shall 

be entitled to attend any meetings of the Steering Committee.  

5. The Prime Contractor or, in the event of a consortium, the Participants must fulfil 

various reporting obligations. The requirements for reports will depend upon the 

nature of the Project, the deliverables under it and the duration of the Project but are 

likely to include monthly reports and a final report.  Each report must address a 

specified list of topics required by the ETI. 

6. The ETI will require the right to carry out a Project review at specified review points 

(or from time to time at a frequency to be agreed) in order to assess whether the 

Project continues to deliver against ETI requirements and also in order to carry out a 

validation exercise against the business case. The ETI may carry out Project reviews 

more frequently if the Project is in jeopardy. The need for Project reviews and the 

definition of a Review Point will depend upon the nature of the Project. 
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7. The ETI will require that the Project is carried out in accordance with health and 

safety law and will require reports and information as evidence of such compliance 

from time to time (tailored to the Project).  

Finance 

8. ETI will pay a fixed price, as set out at Section 4 of this RfP, (“Project Funding and 

Payment”) against defined Payment Milestones for the work done under the Project. 

Acceptance of deliverables and milestones will be determined by the ETI, where 

appropriate, against agreed acceptance criteria.  No increase in costs in carrying out 

the Project over and above the agreed contractual amounts will be payable by the 

ETI unless, until and to the extent that such charges are agreed in accordance with 

the ETI’s contractual variation control procedure. 

9. Costs are payable in Sterling and ETI will pay valid invoices within 30 days of receipt 

of invoice following acceptance of a milestone. An accountant’s report will be 

required to support selected financial reports and invoices, in accordance with a 

standard ETI matrix   

10. The ETI reserves the right to require the return of funding in certain circumstances 

(such as in the event of corruption or fraud, overpayment, costs incurred in respect of 

unapproved Project changes and failure to comply with State Aid obligations). 

Confidentiality 

11. Restrictions on disclosure of any other party’s confidential information will apply.  Any 

publication of results (if appropriate) will be subject to the confidentiality provisions in 

the agreement. 

Audits and Records 

12. ETI will require the right to audit the Project, the Prime Contractor (alternatively, in 

the event of a consortium, the Participants) and any and all Subcontractors during 

the Project and, in certain circumstances, up to 7 years from the end of the Project 

on financial or technical grounds. 

13. All parties involved in the Project will be required to maintain the majority of Project 

records for a minimum of 10 years from the Project end date and for potentially more 

than 20 years where the records relate to registered intellectual property rights. The 

Prime Contractor shall require no less obligations from its Subcontractors. 

Sub-contracting 

14. Sub-contracting is not permitted without consent, except for agreed known 

subcontractors included/detailed in the Technology Contract at signing. 

Variation 

15. Any variations to the Project must be made via the ETI’s variation control procedure.  

Liability / Warranty / Indemnity etc. 

16. The ETI will require that warranties and undertakings be given by the Prime 

Contractor or Participants (as appropriate), including without limitation in relation to 
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rights to Background IP and the amount of the Project costs spent on research and 

development as defined in the Income and Corporation Taxes Act 1988. 

17. There will be an indemnity in favour of the ETI members for tax losses in the event 

that the Prime Contractor or Participants (as appropriate) fails to provide complete 

and accurate information relating to the Project costs spent on research and 

development as defined in the Income and Corporation Taxes Act 1988. 

18. The liability provisions relating to the Prime Contractor, alternatively in the case of a 

consortium the Participants, will be tailored on a case-by-case basis but are likely to 

be capped at the amounts payable under the Project (except in the case of IP 

infringement claims, certain third party claims or other liabilities which cannot be 

limited or excluded by law.  For these claims, no cap will apply).  Recovery of 

indirect, consequential etc. damages will usually be excluded.  

19. The ETI will require an indemnity in respect of certain claims brought by any third 

parties against the ETI as a result of the acts or omissions of the Participants under 

the Project. The Prime Contractor will be liable for the acts and omissions of the 

Subcontractors. 

Withdrawal 

20. Withdrawal from the Project is only possible with the express consent of the ETI and, 

in the event of a consortium, with the unanimous consent of the other Participants. In 

such circumstances, the Contractor or withdrawing Participant(s), as appropriate, 

cannot recover outstanding costs, unless otherwise agreed. 

Termination and Suspension 

21. The ETI reserves the right to terminate the agreement in certain circumstances (such 

as breach by the Contractor (which shall include without limitation a breach by a 

Subcontractor) or, in the event of a consortium, a Participant, insolvency or change of 

control of a Contractor/Subcontractor/Participant etc.).  The ETI also reserves the 

right to terminate the agreement unilaterally upon giving a (to be agreed) period of 

notice to the Contractor or Participants, as appropriate.  Upon termination, the ETI 

will pay the eligible costs incurred by the Contractor or Participants (as appropriate) 

up to the date of termination. 

22. The ETI will reserve the right to suspend the Project in certain defined 

circumstances.  

Intellectual Property 

23. All Arising IP from the Project will be owned by the ETI. The Prime Contractor (or, in 

the event of a Consortium, the Participants) and any Subcontractor(s) will be required 

to assign all relevant Arising IP to the ETI. 

24. The Contractor (or, in the event of a Consortium, the Participants) and any 

Subcontractor(s) will be required to licence their Background IP: (i) to the other 

parties (including for the avoidance of doubt Subcontractors) involved in the Project 

on a royalty free basis where required for the purposes of the Project; and (ii) to the 
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ETI or licensees of the ETI, where required for the use or exploitation of the Project 

results/Arising IP. 
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Appendix C Due Diligence Information Requirements 

The ETI requires due diligence information during two phases of the Commissioning 

Process: (1) submission of the Proposal and (2) Project Shaping and Contract Negotiation. 
Certain information is required with the Proposal as part of the first phase of the 

Commissioning Process. Further information will be required if any Proposal is selected to 

proceed to the Project Shaping and Contract Negotiation Phase. 

Please note that successful completion of all elements of the due diligence is a pre-requisite 

to any contract award: failure to meet due diligence requirements at any stage may result in 

the exclusion of that Respondent or the Proposal from the ETI’s selection process. 

1. Submission of the Proposal 

1.1 State Aid 

All proposed Participants shall confirm that there are no potential, threatened, 
pending or outstanding recovery orders by the European Commission in respect of 

any funding received by any Consortium Member. 

1.2 General Due Diligence 

All proposed Participants (except ETI Members, universities / higher education 

institutions and UK/EU government laboratories / agencies) which provide more than 

20% of the resources for the Project or which provide an input which is critical to the 

Project’s success, shall provide due diligence Information to the ETI according to the 
table in Annex C2. 

1.3 Insurance 

The Respondent should confirm that insurance cover for the following risks is held by 
all proposed Participants, and should confirm levels of cover and expiry for each. The 
ETI will require evidence of these during the Project Shaping and Contract 
Negotiation Phase. 

• Property damage (both any Property occupied by the Participants and any 

third party properties) 

• Business interruption 

• Employer’s liability 

• Public liability 

• Product liability (or justify its exclusion if not appropriate) 

• Professional Indemnity 

• The Respondent should identify if it or any other proposed Participant(s) self-

insures for any of these risks. 

• The Respondent should identify if it or any other proposed Participant(s) is 
intending to take out any Project-specific insurance for the Project and the 

scope and intended beneficiaries of such insurance. 

In relation to professional indemnity insurance, Respondents should note that the ETI 
has the following requirements. 
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Each Project Participant is required to have in place at the start of the Project a 

professional indemnity insurance policy (with at least a 6 month unexpired term). 

• Each policy should have a limit of indemnity of not less than £1,000,000 each 
and every loss. 

• Each policy should provide an indemnity at least as extensive as the ETI’s 

policy (the ETI will make this assessment). For example, the cover needs to 

include cover for negligent acts or omissions, and dishonest or fraudulent acts 
or omissions by the insured). 

• Each Project Participant will need to agree to maintain a professional 

indemnity insurance policy in force for 6 years from the date of completion of 

the Project. 

• The ETI will require sight of the insurance policy provided by the Project 

Participant or a copy of a letter of confirmation from the Project Participant’s 

insurance company or broker summarising the policy. 

 

1.4 Intellectual Property 

Initial intellectual property due diligence will be provided in the Proposal in 
accordance with Appendix A of this RfP (see Appendix A Section 8) 

2. Project Shaping and Contract Negotiation Requirements 

These are only required if a Proposal is selected to proceed to the Project Shaping 

and Contract Negotiations Phase, and will include: 

i. Further intellectual property due diligence. This will include a detailed 
Background IP questionnaire which will be issued by the ETI for completion to 

identify Background IP and third party IP relevant to the Project and/or to the 

use or exploitation of the results of the Project. Participants and 
Subcontractors (if any) may be asked to provide evidence of ownership or 

rights to use the relevant intellectual property for the Project and/or for the use 

or exploitation of the results of the Project. It is not anticipated that the further 
due diligence will include a patent study relating to the Project. However, if the 

ETI considers (following receipt of any Proposal(s)) that a patent study is 

required, this would be carried out, at the Respondent’s expense, by a 
Chartered European Patent Attorney to assist in determining whether the 

proposed Project can be carried out without infringing valid intellectual 

property rights of others. The ETI’s approval of the scope of the study and the 
patent attorney proposed would be required; 

ii. Financial due diligence on the breakdown of costs for the Project to enable 

the ETI to assess value for money and ensure that it meets State Aid 

requirements; 

iii. Copies of insurance policies; 

iv. Any other information that the ETI reasonably requires in order to fund the 

proposed Project including any information necessary to meet state aid and 
health and safety requirements.  
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Annex C2 Organisational Due Diligence Questionnaire 

  

Details of organisation 

Full name: 

 

Registered Office: 
 

 

Type of Business (sole trader, limited company, partnership etc): 

 

Names of directors/partners/owner: 

 

 

 
 

 

 

VAT number: 
 

Details of directors, partners or associates 

Have any directors, partners or associates of the organisation been involved in any 
organisation which has been liquidated or gone into receivership? (Yes/No) 
 

 

Have any directors, partners or associates of the organisation been convicted of a criminal 
offence relevant to the business or profession? (Yes/No) 

 

 

Please give (and attach if necessary) full details if you have answered ‘Yes’ to either of the 
two previous questions. 

 

 
 

 

 

Audited Financial Accounts 

Please supply Audited Financial Accounts for the last 3 years for the organisation, or relevant 

part thereof. 
 
 

Claims or litigation 

Please provide (and attach if necessary) details of any claims or litigation against the 

organisation, outstanding and/or anticipated. 
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Appendix D Statement of Compliance 

The Respondent shall provide a Statement of Compliance which confirms: 

• That the Respondent has full authority to submit a bid on the basis of this Request for 

Proposal; 

• That the Submission has been appropriately reviewed by technical, commercial, 

financial and legal representatives; and  

• The level of internal approval obtained by key subcontractors in order to make the 

Proposal (letters of support from each key subcontractor should be included). 

In the case of a Respondent responding on behalf of a Consortium, a separate Statement of 

Compliance must be signed by an authorised signatory of each Consortium Member. 

The Respondent shall provide a statement that the Proposal is able to deliver the Required 
Outcomes of the Project (as described in section 1.4 of this Request for Proposals)and all 
other aspects of the Request for Proposal including the Project Contract, or shall state 
clearly any exceptions, deviations, alternative approaches or additions to the requirements of 
the Request for Proposals (including the Project Contract), with justification. Additional 
comments and clarifications should also be listed where appropriate (for example to clarify 
interpretation of requirements), but these must be differentiated from any deviations / 
exceptions above.  

With respect to the draft Project Contract, the Respondent must either:- 

• Expressly confirm that the Proposal is made on the basis of the terms and conditions 
of the draft Project Contract; or 

• Expressly confirm that the Proposal is made on the basis of the terms and conditions 

of the draft Project Contract subject to clarifications and exceptions. In these 

circumstances, the Respondent must include in their Submission either: 

o A copy of the draft Project Contract, marked up with the Respondent’s 

proposed clarifications and exceptions; and 

o A separate commentary against the clarifications and exceptions setting out 
the reason for those clarifications and exceptions. 
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Appendix E Non Disclosure Agreement 

A standalone copy of this NDA is available on the ETI’s website2. 

 

File Ref No: GAT/ESD/2050UKEIO/030511 

MULTI-PARTY CONFIDENTIALITY AGREEMENT  

 

THIS AGREEMENT is made on   of    2011 

BETWEEN: 

1. ENERGY TECHNOLOGIES INSTITUTE LLP, a limited liability partnership (company 
no. OC333553) whose registered office is at Holywell Building, Holywell Way, 
Loughborough, Leicestershire, LE11 3UZ (the “ETI”); and 

2. The parties named in Schedule 1 of this Agreement (the “Respondents”), 

 
(collectively the “Parties” and individually a “Party”) 

 

BACKGROUND: 

The Parties intend to exchange certain confidential information on or after the Effective Date for 
the Purpose. The Parties agree to receive such information and to treat it as confidential 
information for the Purpose on the following terms and conditions.  

IT IS AGREED: 

In consideration of the above and for other good and valuable consideration the receipt and 
sufficiency of which is hereby acknowledged, and intending to be legally bound, the Parties 
agree as follows: 

1 In this Agreement, unless the context requires otherwise, the following words shall have 
the following meanings: 

“Commissioning Process” means the ETI’s commissioning process for the Project as 
defined in the RfP and as set out at Section 2 of the RFP;  

“Disclosing Party” means any Party that discloses Information pursuant to this 
Agreement; 

“Effective Date” means date of execution hereof; 

“ETI Affiliates” means the Secretary of State for Business, Innovation and Skills (and 
any successor governmental department or agency from time to time) and any other 
entity which is entitled to appoint the directors or otherwise having the ability to direct 
management policies of the ETI (together with any affiliates of those entities), together 
with their respective officers, employees, agents and consultants; 

 

                                                                                                                                                  
2
 www.energytechnologies.co.uk/Home/Technology-Programmes/Requests_for_Proposals_copy1.aspx 
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“Information” means any and all confidential information or data exchanged, submitted 
or otherwise provided in respect of or further to the Purpose or prepared in relation to the 
Purpose, including but not limited to written proposal documentation, due diligence 
materials, contractual documentation, reports and the fact that the Parties have entered 
into this Agreement and are discussing and considering a business relationship; 

“Project” means the proposed project under the ETI’s Energy Storage and Distribution 
Programme entitled the UK Fixed Energy Infrastructure Cost and Performance from 
2010-2050 Project; 

“Project Contract” means a Project Contract as such term is defined in the RfP; 

“Proposal” means a Proposal as such term is defined in the RfP; 

“Purpose” means: 

a. the preparation of any Proposal(s); 

b. the Commissioning Process; 

c. any activities relating to the assessment of a Respondent’s Proposal(s) for the 
Project; 

d. the negotiation of any Project Contract; and/or 

e. any related exchanges of Information, clarifications, clearances, discussions, due 
diligence, meetings, or negotiations relating to the RfP, the Commissioning 
Process and/or the Project.    

“Receiving Party” means any Party that receives Information pursuant to this 
Agreement; and 

“RfP” means the Request for Proposals relating to the Project and issued by the ETI on  
3rd May 2011; 

2 The Receiving Party shall with regard to any Information disclosed pursuant to this 
Agreement by or on behalf of a Disclosing Party to the Receiving Party on or after the 
Effective Date: 

a hold the Information in confidence and, except as is otherwise stated herein or 
agreed in writing by the Disclosing Party, shall not disclose or make available the 
Information by publication or otherwise to any third party (including, for the avoidance 
of doubt, disclosure in any patent application or to any patent office) and shall use 
any Information disclosed to it pursuant to this Agreement only for carrying out the 
Purpose; 

b make copies of the Information (or any further information derived from the 
Information) in whatever form or medium only to the extent that the copies are 
reasonably necessary for the Purpose and clearly mark all such copies as 
confidential; 

c take all necessary and proper security precautions (and at least as great as those it 
takes to safeguard its own information) to safeguard every part of the Information to 
prevent it from being disclosed or otherwise made available to any third party except 
as permitted by this Agreement; and 

d at the request and direction of the Disclosing Party, and without delay, return or 
destroy any Information provided to it pursuant to this Agreement and any copies of 
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such Information, except that one copy may be kept by the Receiving Party for 
archival purposes and for the purpose of defending itself against any claims arising in 
connection with this Agreement.   

3 The obligations set out in clause 2 shall not apply to Information that: 

a the Receiving Party can prove (using written or electronic records), was lawfully 
known to the Receiving Party or in its possession prior to its communication by or at 
the direction of the Disclosing Party and was not communicated to the Receiving 
Party subject to any restrictions on disclosure or use; or 

b is or becomes a part of the public domain through no wrongful act of the Receiving 
Party or any person on its behalf, provided that this clause 3(b) shall only apply from 
the date that the relevant Information so enters the public domain; or 

c the Receiving Party receives from a third party without similar obligations of 
confidence in circumstances where the third party did not obtain that Information as a 
result of a breach of an obligation of confidence; or 

d is required to be disclosed or made available by the Receiving Party pursuant to any 
applicable law, governmental regulation, or decision of any court or tribunal of 
competent jurisdiction or any government body, agency or regulatory body.  

4 If a Receiving Party believes it is required by law to disclose any Information under 
clause 3(d) above, the Receiving Party shall (in each case and to the extent not 
prohibited in law): 

a provide the Disclosing Party with immediate written notice of such requirement or 
obligation, (together with a copy of any relevant access request, court order or other 
evidence giving rise to such belief) to enable the Disclosing Party to seek appropriate 
protective relief and/or to take other steps to resist or narrow the scope of any 
required disclosure; 

b where it is not permitted in law to notify the requirement for disclosure in advance of 
the required disclosure, notify the Disclosing Party as soon as reasonably practicable 
after the disclosure confirming the nature of and extent of the disclosure; and 

c co-operate with the Disclosing Party with respect to such matters, and in any event 
disclose only such Information as it has ascertained, after taking legal advice, it is 
legally compelled to disclose. 

5 The provisions of this Agreement shall apply to any Information disclosed under it for a 
period of seven years from the Effective Date, notwithstanding the earlier completion of 
the Purpose, unless extended, superseded or otherwise varied by subsequent written 
agreement between the Parties. 

6 ETI shall be entitled to disclose or make available any Information it receives from the 
Respondents (or any of them) to: 

a such of the ETI Affiliates, and either the ETI’s or the ETI Affiliates’ employees, 
officers, secondees, agents, consultants, sub-contractors and professional advisers 
where such disclosure is necessary for the Purpose provided that all such 
aforementioned persons to whom any Information is disclosed by the ETI are bound 
by obligations of confidentiality. Each ETI Affiliate may enforce this clause in 
accordance with the Contracts (Rights of Third Parties) Act 1999; and 
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b the Department of Business Innovation and Skills, the European Commission and 
such other bodies and/or individuals (including without limitation professional 
advisers) as may reasonably be required for the notification of, to seek advice in 
relation to, as part of an assessment of, or otherwise in relation to, State aid.  

7 If the Receiving Party is a Respondent, the Receiving Party shall be entitled to disclose 
or make available any Information it receives from the Disclosing Party to such of the 
Respondent’s employees, officers, consultants, and professional advisers where such 
disclosure is necessary for the Purpose. The Receiving Party warrants and represents 
that all such persons to whom any Information is disclosed are bound by obligations that 
are no less restrictive than those in this Agreement. The Receiving Party shall be 
responsible for breaches of the obligations by such persons. In the case of consultants 
the Receiving Party agrees not to disclose any of the Disclosing Party’s Information 
without first obtaining the prior written consent of the Disclosing Party and having met all 
conditions or restrictions required by the Disclosing Party. 

8 The Parties agree that money damages would not be a sufficient remedy for any breach 
of this Agreement and that the Disclosing Party shall be entitled to specific performance 
and injunctive or other equitable relief as a remedy for any such breach. Such remedy 
shall not be deemed to be the exclusive remedy for breach of this Agreement, but shall 
be in addition to all other remedies available at law or equity.   

9 No rights or obligations other than those expressly set out in this Agreement are to be 
implied and nothing contained in this Agreement: 

a constitutes an offer by or on behalf of the Disclosing Party; or    

b confers upon the Receiving Party a licence or other transfer of rights in respect of 
any Party’s interest in any Information or in any present or future patent or patent 
application; or    

c affects the present or prospective rights of the Disclosing Party under the patent laws 
of any country or precludes the filing or prosecution of any patent applications by the 
Disclosing Party. 

10 This Agreement represents the entire agreement between the Parties in relation to the 
subject matter contained herein and supersedes all other agreements and 
representations, whether oral or written.  This Agreement may only be modified if such 
modification is in writing and signed by a duly authorised representative of each Party. 

11 The Parties agree that the ETI may disclose that one or more of the Respondents are 
involved in discussions with the ETI and the subject matter of the discussions provided 
that the ETI will provide a copy of any press release or other announcement to the 
Respondents and seek the approval of the Respondents prior to its publication or 
release. Other than as set out in this clause, the Parties will not make any public 
announcements, statements or otherwise publicise the subject matter of this Agreement 
(or its existence) without the prior written consent of the Parties and no Party will use the 
business names or trade marks of any Party in any way without that Party’s prior written 
consent. 

12 It is not intended that a third party (other than an ETI Affiliate) should have the right to 
enforce a provision of this Agreement pursuant to Contracts (Rights of Third Parties) Act 
1999.  

13 The rights of the Disclosing Party under this Agreement are in addition to and not 
exclusive of rights under the general law and may be waived only in writing and 
specifically. Delay in exercising or non-exercise of any right under this Agreement is not 
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a waiver of that or any other right, partial exercise of any right under this Agreement shall 
not preclude any further or other exercise of that right or any other right under this 
Agreement and waiver of a breach of any term of this Agreement shall not operate as a 
waiver of breach of any other term or any subsequent breach of that term. 

14 If any provision of this Agreement is or becomes illegal, invalid or unenforceable in any 
jurisdiction, that shall not affect: 

a the legality, validity or enforceability in that jurisdiction of any other provision of this 
Agreement; or 

b the legality, validity or enforceability in any other jurisdiction of that or any other 
provision of this Agreement. 

15 Nothing in this Agreement is intended to or shall operate to create a partnership or joint 
venture of any kind between the Parties, or to authorise either Party to act as agent for 
the other, and neither Party shall have authority to act in the name or on behalf of or 
otherwise to bind the other in any way. 

16 Except as provided otherwise, no person may assign any of its rights under this 
Agreement or any document referred to in it.  

17 This Agreement may be executed in any number of counterparts, each of which when 
executed and delivered shall constitute an original of this Agreement, but all the 
counterparts shall together constitute the same agreement. No counterpart shall be 
effective until each party has executed at least one counterpart. 

18 This Agreement shall be construed in accordance with and governed by English law and 
the Parties hereby submit to the non-exclusive jurisdiction of the English Courts. 

The Parties have caused this Agreement to be executed by their duly authorised 
representatives. 

 

ENERGY TECHNOLOGIES INSTITUTE LLP   

 

By:                      

 

Name: ______________________________   

 

Title: _______________________________   

 

Date: _______________________________  
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SCHEDULE 1 

Respondent Signature 

Name of Company: 

 

Company number: 

Company address: 

   

 

By:                    
  

Name:                   
  

Title:                   
   

Name of Company: 

 

Company number: 

Company address: 

     

 

By:                    
  

Name:                   
  

Title:                    

Name of Company: 

 

Company number: 

Company address: 

   

 

By:                    
  

Name:                   
  

Title:                    

Name of Company: 

 

Company number: 

Company address: 

    

 

By:                    
  

Name:                   
  

Title:                   
   

Name of Company: 

 

Company number: 

Company address: 

   

 

By:                    
  

Name:                   
  

Title:                    

Name of Company: 

 

Company number: 

Company address: 

   

 

By:                    
  

Name:                   
  

Title:                    
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Appendix F Notification of Intention to Bid 

The following form is to be received at the address (postal or email) on the front cover no 
later than the date defined on the front cover and in Section 2.3 of this RfP. 
 

Notification of Intention to Submit a Proposal 

Respondent Name: [Legal Name] 

Address: [Registered Office Address] 

Contact: 

Email/telephone: 

 

The above named Respondent hereby notifies the ETI of its intention to submit a Proposal in 
response to the ETI’s Request for Proposal entitled ‘UK Fixed Energy Infrastructure Cost 
and Performance from 2010-2050’, issued on  3rd May 2011. 

 

The Respondent submits this notification on its own behalf and on behalf of the following 
proposed [consortium members][sub-contractors]: 

 

Please list below the legal names of the organisations / entities proposed to deliver the 
Project. 

1. [Enter Name] 

2. [Enter Name] 

3. [Enter Name] 

4. [Enter Name] 

5. [Enter Name] 

6. [Enter Name] 

7. [Enter Name] 

8. [Enter Name] 

9. [Enter Name] 

10. [Enter Name] 

 

Signed: _____________________________________ 

For and on behalf of the Respondent. 

 

Name: ______________________________________ 

 

 

Date: _______________________________________ 
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Appendix G Glossary 

 

Term Definition 

Arising IP Any intellectual property which is created by or for any Participant during the Project 

or for the purposes of the Project. 

Background IP Any intellectual property which existed prior to any Participant’s commencement of 

the Project and which was created by or for the Participant. 

Commissioning Process The commissioning process for the Project as described in Section 2 

Consortium The group of organisations described in Section 1.6 which may decide together to 

submit a Proposal to carry out the Project and be governed by a Consortium 

Agreement between themselves.  This will not include the ETI itself or any 

Subcontractors. 

Consortium Member An organisation which forms part of the Consortium. 

Consortium Agreement The agreement to be entered into between the organisations together forming a 

Consortium, as described in Section 1.6, which governs the execution of the Project 

within the Consortium. 

ETI The Energy Technologies Institute LLP, a limited liability partnership (Company no. 

OC333553) whose registered office is at Holywell Building, Holywell Way, 

Loughborough, Leicestershire LE11 3UZ. 

ETI Executive The Executive Committee of the ETI. 

Lead Coordinator The organisation which is a Consortium Member, and which manages and 

coordinates the activities of all the Consortium members, and which acts as the 

primary interface between the Consortium and the ETI, as described in Section 1.6. 

Net Residual Value The value assigned to facilities constructed during the Project on completion of the 

Project.  Such value should take into account the costs of the facility, use during the 

Project, expected future use and income streams and future costs commitments, e.g. 

decommissioning. 

Own Funds Funding sourced by the Respondent’s own resources and not dependent in any way 

on third party lending to either the Respondent or member of the Respondent’s group.  

Participant Either the Prime Contractor or a Consortium Member. 

Payment Milestone A contract milestone with defined constituent deliverables, associated deliverable 

acceptance criteria, and milestone value (all to be detailed in the Respondent’s 

Proposal and agreed in the Project Contract) which should be completed in order to 

reach the said milestone, and at which, subject to acceptance by the ETI that the 

milestone has in fact been reached, payment may be claimed from the ETI on the 

basis described in Section 4.1 and on the Terms in Appendix B. 

Prime Contractor A sole organisation which contracts with the ETI to manage the Project. It may have 

Subcontractors. 

Programme Manager The individual appointed by the ETI to manage the overall ETI programme to which 

this Project is affiliated, and to whom the Project Manager is accountable. 

Project The project for which the purpose, scope of work and other details are described in 

this Request for Proposals. 

Project Contract The contract, as described in Section 5, to be entered into between the ETI and the 

Participants (whether between the Consortium Members or a Prime Contractor) 

Project Manager The individual who is appointed by the Lead Coordinator or Prime Contractor, or is 

otherwise agreed by the Project Participants, to carry out its responsibilities. 
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Project Organisation The entity or group of entities / organisations, and the contracting and management 

structure which they adopt, as described in Section 1.6, which together will carry out 

the Project if commissioned by the ETI and includes any Consortium Members or 

Prime Contractor and any Subcontractors. 

Proposal The proposal for the Project submitted to the ETI, as described in Section 3.1, in 

response to this Request for Proposals. 

Public Funding Any funding provided by a public authority or agency. 

Respondent The organisations submitting a Proposal to the ETI, as described in Section 3.1. 

Review Point A Project review involving Project Participants and ETI representatives at which the 

overall progress in Project or a specific Work Package will be critically reviewed and 

following which a formal decision will made on the future Project programme.  

Stage Gate A major Project Review Point involving Project Participants and ETI representatives 

at which the overall performance and business case for the Project will be critically 

reviewed and following which a formal decision will be made whether to continue with 

the Project, based on whether agreed Stage Gate Criteria have been met. 

Subcontract A contractual arrangement between a Participant (described in Section 1.6) and 

another organisation to which work for the Project has been subcontracted.   

Subcontractor An organisation which has a Subcontract. 

Submission The components set out in Section 3.1, including the Respondent’s Proposal 

submitted by the Respondent in response to this Request for Proposals.  

Task A significant activity or group of activities (within a Work Package) which results in 

completion of a deliverable or a significant part of one, or which represents a 

significant step in the process towards one. 

Work Package (WP) A major section of the Project scope of work, which may be identified in this Request 

for Proposals or in the Respondent’s Proposal, in order to break up the scope of work 

into separate manageable parts.  A Work Package will usually consist of a number of 

Tasks. 

 

 


